G. R. S. 59] GPB—15,000—20-12-13

GENERAL AND REVENUE SECRETARIAT.

1894-5
191
(Miscl.)

File No. 110

Serial Nos.

Papers Filed.

*Month*_____

SUBJECT.

Sanctioning Estimates amounting to Rs 2647 for repairing the Sri Kesavaswamy Temple at Nagamangala

PREVIOUS REFERENCES

LATER REFERENCES.

Order.

No: 1057 dt 29/31/5/95 Enl

The accompanying estimate for Rs 1615 to repair the Kesava-Swamy Temple in Nagamangala - which has been prepared after a ~~under the~~ personal inspection of the temple ~~orders and Super-~~ by ~~vision of the~~ Inspector Supt is sanctioned, the charge being met from the State Grant of Rs 15000 sanctioned in Govt Pro. No 996 dt 24th Mar 705-92 March 1894 for the repairs of Muzrai institutions in the Province during the year 1894-5

2. The Amount sanctioned ~~referred to~~ in the

To the Jamma No 923/48-95 dt 25/2/96

Gen. Serial No. 30.]

189

MUZARAI.

From

The Secretary to the
Dewan of Mysore.

To The Comptroller

Dated 29.5.95

Despatched

Received

Enclosures No. /

General No. 1054
Muzarai F. No.

foregoing para will be paid on presentation to the Comptroller a bill duly signed by the Mur-Supt.

By order
CA
Secy

To The Comptroller & Supt.

M.G.C.P B — 21-6 94 -1,000.

To the same No 846 & 18/4/96

General Serial No. 30

MUZARAI.

1896

From The Secretary to the Dewan of Mysore.

To The Comptroller to the Govt. of Mysore

Dated 18th February/96

Despatched

Received

Enclosures No. 2

General No. 846 R

Muzarai F. No.

Govt. Prop. No. 1057 dated 29th May/95 sanctioning an estimate amounting to Rs. 1615/ for repairing the Kesavaswami temple at Nagamangala.

With reference to the above has the honor to forward herewith a bill for Rs. 1615/ being the actual cost of work done to the aforesaid temple upto 17th Decr/95 and

and to request that the same may be audited and returned to this office at once

2. A copy of the measurement list on which the bill is based is also herewith forwarded

By Order

Asst Engr.

The Government of Mysore

Dr.

Particulars	Amount			Remarks
The amount of actual ~~cost~~ cost of work done to the Kesava Swamy temple at Naganangala upto 17th December 1895	1615	0	0	The amount to be met from the balance of the State grant of Rs 15 000 sanctioned for 1894-95 and ordered to be credited to Mussai Surplus Funds vide Govt. Order No. 16 / M9 105-92 dt 9th July 1895
Rupees one thousand six hundred and fifteen, ~~[illegible]~~ only —				
To be made payable at the Srirangapatam Taluk Treasury	1615	0	0	

18th Feby 96
Bangalore

C.V.
Mussai Superintendent
E.P.



and to state that some of the items as explained in the memo attached, have to be executed to repair the building once for all. and make a good job of it. I always [illegible]

Stone Row

21/12/95

To

A. Sreenivasachariar Esq

Inzgaon Secretary

Sir.

I beg to submit here-
with the Revised Estimate
with comparative Statement
and explanatory Memo for
Repairing Kaseravaswamy's
Temple at Nagamanga
and to state that some of the
items as explained in the Memo
attached, have to be exceeded
to repair the building once
for all and make a good
job of it. I always found

it a great difficulty in estimating for old works for they are always invariably deceptive being difficult to find out how they are constructed & what they exact requirements are—

I beg to solicit that you will be pleased to make such arrangements to inspect this temple work and satisfy yourself in detail of the items of work provided for in the Revised Estimate.

Work is progressing well I shall endeavour to complete it as early as possible—

I beg to remain
Sir
Your most obedient
C.W. Cameron Lieut
Superintending Engr

Items of explanation to accompany the Revised Estimate for repairing Kasavadevany's temple at Tirugnanasambandha, Nyanar District.

Item no 1 & 2 - Original Estimate provided only two feet depth of dismantling - but on the roof being opened out, nearly 5ft depth of covering had been put on - This caused excess in dismantling & other Item Head.

(3) Burnt Stone in mortar.

The cause of excess in quantity is owing to the Reason explained above and that of Item is owing to burnt Stones having to be carried from nearly 8 miles & carried up on the head loads from Gate to the temple as also carrying on Head loads all other material such as mortar, water. Thus excess in cost is granted

(4) Burnt Stone Slabs

Lintels on top of the windows had not been provided in the Estimate by over sight which had to be put on before the Roof work is commenced. Item the necessity for this work.

(5) Roots of trees on the Roof extended for a long distance these had to be dug out and concrete put in before flat tiles are put on

(5A) Mustering to order dampness had to be done in place of pointing which caused excess over the sanctioned sub Head.

(6) Chocolate Painting. This had not been provided for in the Estimate but was found necessary to preserve window shutters from exposure.

(7) windows

In the original Estimate only three windows for each Ventilator had been provided. but one more for each

had

land to be added on to take away
~~weight~~ weight & pressure from the beam
and to give more light and air
which causes an excess of Rs 120
over the sanctioned being an
indispensable item.

(8) Brick in mortar - Sides of the
roof badly grown up with trees.
These are to be thoroughly rooted
out and the places rebuilt with
masonry. As this is a new item
of work found absolutely necessary

(9) Repairing roof with two coats of
flat tiles. There are a few
portions which badly leak even
after Sandy, Repairs for which
have been provided for.

(10) Dismantling steps. There
are two large steps on either side
of the Main door way

occupy much space & make the place look ugly. provision for removing this has been made

(11) The old wall on the sides have been dismantled as per orders and coping has been put over it. Stone excess.

(12) The whole roof has been laid over grown with trees & shrubs, to root out these a lump of Rs 25 has been provided.

Note. In preparing Estimates for old Temples, it is so very difficult to find out the exact Requirements. during execution of work. Necessities arise for different items. Hence work & consequent over Estimate which is unavoidable

24/12/05 C.M. Townsend
Ex. Engr.

2529

Items	Unit	Rate			Quantity	Amount	Total
Dismantling	cft	"	"	6	401	13	
do Brick in mud (top floor	cft	"	"	6	2070	65	
Removing slabs	sft	"	2	"	576	72	
Burnt in mortar	cft	"	5	"	1766	552	
Burnt stone slabs	sqft	"	10		0768	10	
Teak wood work	cft	3	8		44	154	
Terracing	sqf	25	"	"	5.85	146	
Concrete	-	"	2		948	148	
plastering with mortar	sqft	3		-	8.87	117	
wood oiling			"		2.67		
Chalcolatta painting		3		"	8.72	31	
windows with iron bars	sqft			"	320	480	
Brick in mortar			4	"	368	92	
Repairing the roof with two courses of flat tiles 3 coats of plaster	sqf	10	"	"	41.22	412	
Dismantling walls Brick in mortar	cft	"	"	6	1276	44	
do Brick and stone mixed	cft	"	"	4	1266	27	
Dismantling steps & removing earth stones &c	cyd	"	8	"	51	26	
Copying over old wall with brick in mortar including plastering	Rft	"	8	"	35	18	
Battened teak wood new door 3" thick with iron fittings &c	pr	1	8	"	36	54	
pointing a new step with old stone & Ramanagar clear sand single	cft	"	4	"	9	2	
pointing new steps & main steps on the right side	cft	"	2	"	101	1	
Brass Khalasam over 30 parasam & Rupees						2	
white washing	sqf	"	5	"	35.40	11	
Roofing over the roof on 30 repairs and with tiles					4 + R	25 50	

Grand Total Rs 2647

Items plastering are not included

Estimate of the probable cost of repairing the Kasava Swamy Temple at Nagamangala

Nagamangala Taluq Mysore Dist.

Details of work	No	Dimensions			contents	Total
No: I Ventilator South west corner						
Dismantling concrete	1	14¼	14	½	100	100
Dismantling Brick in mud	1	14¼	14	$\frac{4\frac{3}{4}+3+3\frac{1}{2}+4\frac{1}{2}}{4}$	76·2	
Total						
Deduct for coning slab	1	12	12	¾	108	
Deduct empty space	1	$\frac{8+4}{2}$	$\frac{8+4}{2}$	1½	54	
Total Deduction					162	
Balance dismantling in Brick in mud						5·90
Removing covering slab	1	12	12	(¾)	144	144
Burnt stone in mortar including foundation longitudinal walls	2	11¾	1½	11⅝	410	
Cross walls	2	8¾	1½	11⅝	305	
Total					715	
Deduct for windows	4	5⅔	4⅔	1½	159	
Deduct for slabs over windows "	4	7	1½	½	21	
Total deduction					180	
Balance Burnt stone in mortar						5·35
Burnt stone slabs ov. windows	4	7	1½	(½)	42	
Total Repeat						42
Teak wood work rafters	6	11	4"	6"	16	
Total						11
Terracing	1	12½	12½	4	156	
Total						156

Concrete around building			3/4	3 1/2	134	
Total						134
plastering out side	1	11 3/4	7	4	82	
	1	11 3/4	6 3/4	4	79	
	1	11 3/4	8 1/2		100	
	1	18 3/4	8 1/2			
inside Total	4	8 3/4	10 3/4			
Total					734	
Deduct for windows	4	5	4	4	80	
Balance						654
wood oiling to replies	6	8 3/4	1 1/3	4	70	
Total						70
painting chalcolate to windows	4	5	4	4	200	
Total						2.00
windows with iron bars	4	5	4	4	80	
Total						80

No: II ventilator North crane

Dismantling concrete	1	14 1/4	14	1/2	100	100
Dismantling brick in mud	1	14 1/4	14	4 3/4 + 24 / 4	44 1/2 952	
Deduct for covering slabs	1	12	12	3/4	108	
Deduct empty space	1	6	6	1 1/2	54	
Total deduction					162	
Balance dismantling in mud						790
Removing covering slabs	1	12	12	(3/4)	144	
						1444
Burnt stone in mortar						
Longitudinal walls including foundation	2	11 3/4	1 1/2	11 5/7	410	
cross walls	2	8 3/4	1 1/2	11 5/7	305	
					715	

Deduct for windows	4	5 2/3	4 2/3	1 1/2	159	
do for slabs over windows	4	7	1 1/2	1/2	21	
Total deduction					180	
Balance burnt stone in mortar						535
Burnt stone slabs over windows	4	7	1 1/2	(1/2)	42	
Total sq ft						42
Teak wood work to rafters	6	11	4"	6"	11	
Total sq ft						11
Terracing	1	12 1/2	12 1/2	"	156	
Total square						156
Concrete around building	1	5-1	3/4	3 1/2	134	
Total sq ft						134
plastering out side	1	11 3/4	7	"	82	
	1	11 3/4	6 3/4	"	79	
	1	11 3/4	8 1/2	"	100	
	1	11 3/4	8 1/4	"	97	
inside	4	8 3/4	10 3/4	"	376	
Total					734	
Deduct for windows	4	5-	4	"	80	
Balance square						654
wood oiling to rafters	6	8 3/4	1 1/3	"	70	
Total square						70
Chalcolith painting to windows	4 X 2 1/2	5-	4	"	200	
Total sq ft						200
windows Teak wood with iron bars complete	4	5-	4	"	80	
Total sq ft						

No: III ventilator room c/d-

Dismantling concrete	1	12 3/4	12 3/4	1/2	81	
Total c/d						

D.i mantling brickt in mud		12 2/4	12 3/4	15/4	65 1/4	
Tot cfeet					60	~~1200~~
Deduct for covering slabs		12	12	3/4	107	
Deduct empty space		6	6	1½	54	
Tot					1	
						947
Balance cfeet						~~1445~~.
Removing covering slabs	1	12	12	(3/4)	144	
	29					1444
Burnt Stone in mortar						
Longitudinal walls	2	11 6/8	1½	11	367	
Cross walls	2	8 6/8	1½	11	268	
Totals					635	
Deduct for windows	4	5 2/3	4 2/3	1½	159	
do for slabs over windows	4	7	1½	½	21	
					180	
Balance Burnt Stone in mortar cft						4535
burnt stone slabs over windows	4	7	1½	(½)	42	
Tot as cfeet						42
Teak wood work						
rafters	6	11	4"	6"	11	
Tot						11
Terracing	~~11~~ 1	11 3/4	11½	4	135	1.355
Concrete round the building	1	50	3/4	3½	131	
Tot _____ cft						131
plastering outside	1	11 4/8	7	4	78	
	1	11 5/8	6 3/4	4	75	
	1	11 5/8	8½	4	95	
	1	11 4/8	8 4/4	4	92	
inside	4	8 4/8	11	4	357	
Tot					697	

Deduct for windows	4	5	4	4	80	
Balance squares						6.17
wood oiling to rafters	6	8 1/8	1 1/3	4	65	
Total squares						.65
Chat colate painting to windows including frams and iron bars	4 x 2 1/2	5	4	4	200	
						2.00
windows with iron bars	4	5	4	4	80	
Total						80
No: IV Ventilator South East						
Dismantling covering	1	15 1/2	15 1/2	1/2	120	120
Dismantling brick in mud	1	12 3/4	12 3/4	3 3/4	609	
Total					609	
Deduct for entering slabs	1	12	12	3/4	108	
do empty space	1	6	6	1/2	54	
					162	
Balance Cft.						447
Removing Covering slabs	1	12	12	(3/4)	144	
Total superf.						144
Burnt Stone: in mortar.						
foundation longitudinal walls	2	10 3/4	1 1/2	4 1/3	140	
cross walls	2	7 3/4	1 1/2	4 1/3	101	
Total Cft					241	241
Brick in mortar						
Superstructure longitudinal walls	2	10 3/4	1 1/2	6 2/3	215	
do cross walls	2	7 3/4	1 1/2	6 2/3	155	
Total					370	
Deduct for windows	4	5 2/3	4 2/3	1 1/2	159	
do for slabs over windows	4	7	1 1/2	1/2	21	
Tot deductions					180	
Balance Brick in mortar Cft						190

wrot-	over windows	4	7	1½	2	
	Total sq					42
	least wood work					
	rafters	6	11	4"	6"	11
	Total Cyc-					11
Terracing		1	11 3/4	11 3/4		138
	Total		squares			1.38.
Concrete round the building		1	50	3/4	3½	131
	Total		Cyc-			131
plastering inside		1	16 3/4	7	4	45
		1	10 3/4	6 3/4	4	43
		1	10 3/4	8½	4	91
		1	10 3/4	8 1/4	4	89
inside		4	7 3/4	11	4	341
	Total					669
Deduct for windows		4	5-	4	4	80
	Balance	squares				5.8
wood oiling to rafters		6	7 3/4	1½	4	62
	Total		squares			
Chalcolate sanding to windows including frames and iron bars		4x2½	5-	4	4	200
		squares				2.50
windows with iron guards		4	5-	4	4	80
	Total squar-					8

Repairing the roof with two Courses of flat tiles & coats of plastering ——————

	1	6	5	"	30
	1	16½	4	"	66
	1	19	14	"	269
	1	1:	19	"	228
	1	2	4	"	112
	1	6.	1½	"	23
	1	31:	2¾	"	399
	1	42½	(8¼ + 9½)/2	"	377
	1	19¼	12¼	"	236
	1	21	4¾	"	100
	1	20	(15 + 14½)/2	"	295
	1	9¾	4½	"	44
	1	12¾	4¾	"	61
	1	5	4½	"	23
Flat tiles over thatch roofs	1	49	16	"	784
~~coping~~ beyond	1	43	25	"	1075
Total squares					41.22

41.22

Bricks in mortar for portions here and there fallen	1	2½	1½	1½	6
	1	9	¾	½	3
	1	30¾	1¼	1½	52
	2	7½	1⅛	1½	25
	1	2¾	1¼	1	3
petty repairs c/o- L8	c/o-				10
					99

Total c/o ——————

99

petty repairs plastering 99 sq yards ——————

2.00

Annamar Temple

Dismantling walls (Brick in mortar)	1	8	1½	7	84	
	1	5	1½	7	52	
Total Cft					136	
Deduct door way	1	6½	2⅔	1½	25	
Balance Cft						111
Concrete filling for hole in floor	1	10	7	⅓	23	
Total Cft					23	23

Ramanaja char Saunadi

Dismantling stone in mud						
	1	17	2½	13	552	
	1	6	2½	12	180	
Total Cft					732	732
Concrete for floor	1	18	16½	½	14	
Total Cft						148
Dismantling Brick in mortar						
	1	16	1½	8½	204	
	1	3	¾	4½	10	
	1	6	¾	1	5	
Total Cft					219	219
Dismantling steps removing earth and Stone	1	19½	8¾	3	572	
Total cyds					16	19
Copying with Brick in mortar	1	16	(1½)	(1)	~~24~~	
Total Rft						16
	1	3	1½	3	13	
Total Cft					13 ~~7~~	13 ~~7~~
plastering with mortar	1	6	3		18	18
Dismantling brick in mud filled with earth, stone &c.						
	1	11¼	10	6	675	
	1	12	8	2	192	
Total Cft					867	
				Cyds		32

Inside of Temple (main Temple)						
Dismantling Brick in mortar	1	9	1½	10	135	
	1	9	1½	12½	162	
Total					297	
Deduct for window	1	2	1½	3	9	288
Balance Cft						
Removing Terrace	1	9	9	1¼	104	
Total Cft						104
concrete for floor	1	11¼	10	½	56	
Petty repairs concrete L.S. Cft					20	
Total					76	76
New door in front (battened teak wood doors 3" thick with iron fittings and doors &c	1	8	4½	3 4/6	36	
Total Superfeet						36
painting with chocolate	2	8	4½	(2)	72	
Total square						72
Dismantling wall outside						
Brick in mortar	1	19½	2	12	468	
Inside of Temple	1	19	1½	8	228	
Total Cft					696	696
Brick in mortar						
Coping	1	19	(1½)	(1)	29	
Total Superfeet						29
plastering with mortar at						
Almarsamadi	1	29	5	4	145	14
Dismantling brick in mud						
	1	17	2	11¼	382	
Dismantling brick in mud mortar	1	9	1½	11¼	152	
Total Cft					534	534

Ramanagachar Sannadi						
Brick masonry						
Building parapets & steps	2	7	1½	3	63	
~~Building~~ Brick masonry		Cubic	Cft			63
putting a steps with old stone	1	6¼	1½	1	9	
Cubic Cft						9
Concrete in places where trees and roots are removed	1	4	3	2	24	
	1	7	2	1¼	17	
	2	1½	1	1	3	
	1	2	1½	1	3	
	1	2	1½	2	6	
	1	4	1½	2	12	
	1	3	2	1½	9	
	1	9	3	1¾	47	
~~Cubic~~					~~Cubic~~	
Petty repairs concrete L.S Cft					50	
	Cubic		Cft		171	171
Petty repairs plastering	square				feet	10-00
Putting new steps to main Temple on the right side with old stones	12	9	1¼	¾	101	
Cubic Cft						101
Brass Kalasam over goparam	L.S	Rupees				25-
white washing Inside the main Temple	2	42	13	4	1092	
do	2	36	13	4	936	
tops y wop	1	36	42	4	1512	
Cubic square					3540	35-40
Rooting out the old roots on the goparam and in parapets y old building L.S						25-
Petty repairs L.S Rupees				Rupees		10

Murzan.

Read:-

Govt. Proceedings No. 1057 dated 29th May 1895 sanctioning an Estimate amounting to Rs 1615-- for repairing the Kesava Swami Temple at Nagamangalam

Letter dated 21st December 1895 from Mr. C. Suryanarayana Rao, Supervisor D.P.W. submitting for sanction a revised Estimate amounting to Rs 2647- for repairing the aforesaid Temple.

Order thereon No. 923 V R
Murzt-48-95
Dated 25th Feb: 1896

Owing to the execution of some additional works which were not

provided for in the original estimate, the estimate had to be revised.

2. The revised estimate amounts to Rs 2647--- The amount already sanctioned in the Govt Pro: cited above is Rs 1615---. The excess or additional outlay to be now sanctioned is Rs 1032---. This excess outlay is sanctioned, the charge being met from the State Grant of Rs 15000--- sanctioned in Govt: Pro: No. 749 Mun: F 105-92 dated 25th February 1895 for the repairs of Muzrai

Institutions in the Province for 1895-96

3. The amount of Rs 1032 sanctioned in para 2 above will be paid on presentation to the Comptroller of a bill duly signed by the Muzrai Superintendent

Muzrai Secretary

To.

The Comptroller to the Govt of Mysore.

(with a copy of the revised abstract estimate).

To the same Res 406 48.95 9/18 9 96



Dismantling concrete top floor

do roof Brick in mud. top floor

Removing Covering slabs

Burnt-stone in mortar.

Burnt-stone slabs for top floor over windows

Teak wood work

Terracing

Concrete

Plastering with mortar.

wood oiling to rafters

Chocolate painting to the doors and windows

Battened doors with iron hands &c Complete

Brick in mortar upstory top floor

Repairing the roof with two Courses of flat-tiles 3 Coats & plaster

Dismantling walls Brick in mortar

do Brick and stone in mud

Dismantling steps removing earth stones &c

Coping over old mud 1½' thick with brick in mortar including plastering

Battened teak wood new door 3" thick with iron fittings Complete

putting a new step with old stones to Ramanayachar Sannadi

putting new steps with old stone to main temple on the right side

Brass "Kalasam" over Goparam L. S Rupees

white washing 2 Coats

Rooting out big old roots on top of Goparam and in parapet walls L. S Rupees

petty repairs

Total Rupees

To the same &c $\frac{400}{48\cdot 95}$ 910 : 1 : 10

inal estimate				present estim					difference		
ate		Quantity	Cost	Rate			Quantity	Cost	more or	cost more or less	Remarks
"	"	"	"	"	"	6	401	13	401	13	1)
"	6	1152	36	"	"	6	2070	:65	918	29	2)
2	"	576	72	"	2	"	576	172	-	-	
4	"	1152	288	"	5	"	A 1766	552.	604	264	3)
2	"	"	"	"	10	"	168	105	168	105	4
8	"	44	156	3	8	"	44	154	-	- 2	
"	"	5.56	144	25	"	"	5.85	146	0 29	2	
"	"	"	"	"	2	6	948	~~173~~ 148	948	~~173~~ 148	5)
"	"	22.62	67	3	"	"	38.87	117	16 25	5.0	5A)
"	"	"	"	2	"	"	2.67	5	2.67	5	
"	"	"	"	3	8	"	8.72	31	8.72	31	6)
8	"	240	360	1	8	"	320	480	80	120	7)
"	"	"	"	"	4	"	368	92	368	92	8)
"	"	31.40	314	10	"	"	41.22	412	9.82	98	9)
"	6	452	14	"	"	6	~~1276~~ 1418	~~44~~	~~824~~ 966	30	
"	4	2810	5.9	"	"	4	1276	27	1534	- 32	
"	"	"	"	"	8	"	51	26	51	26	10)
"	"	"	"	"	8	"	35	18	35	18	(11)
8	"	36	54	1	5	"	A 36	54	-	-	
"	"	"	"	"	4	"	9	2	9	2	
"	"	L. 8	10	"	2	"	101	13	98	3	
L.	Rupee	Rupee	25		L. 5			25	-	-	
2	6	35.40	6	"	5	"	A 35.40	11	-	-	
					.5			25	L. 5	25	(12)
			10		L.			10	-		
										1066	
										- 34	
			1615					2647		1032	
			are								
			21 12								

MUZRAI.

1896

From

The Secretary to the

Government of Mysore.

To

The Comptroller to the Govt. of Mysore

Dated 18

Despatched Sept^r. 1896.

Received

Enclosure No. 2

General No. 406

Muzrai F. No. 48-95

Govt. Pro: No. 923 Muz F 48-95 dated 25th February 1896 Sanctioning ~~an excess outlay of~~ Rs 1032 for Certain additional ~~Completing the~~ repairs to the Sri Kesavaswami Temple at Nagamangala.

With ref^ce to the above has the honor to forward herewith a bill for Rs 1029-3-0 being the actual cost of work

executed to the Kesava Swami temple and to request that the same maybe audited and returned to this office for payment- early

2. A copy of the Abstract measurement list- on which the bill is based is also forwarded herewith.

By order

Asst: Secretary.

Abstract of Work done to the Kesavaswamy's temple at Raganaugala

Items.	Per	Rate			Quantity	Cost		
						Rs	as	ps.
Burnt stone slabs.	sqft	0	10	0	42	26	4	0
Teak wood work	cft	3	8	0	11	38	8	0
Terracing	sqr	25	0	0	1·32	33	0	0
Concrete	cft	0	2	6	276	43	2	0
Plastering with mortar	sqr	3	0	0	19·38	58	2	2
Wood oiling	do	2	0	0	2·62	5	3	10
Chalcolate painting.	do	3	8	0	8·72	30	8	3
Windows with Iron bars &c	sqft	1	8	0	80	120	0	0
Brick in mortar	cft	0	4	0	385	96	4	0
Repairing the roof with two courses of flat tiles & 3 coats of plaster	sqr	10	0	0	22·33	223	4	9
Piping over old wall with brick in mortar including plastering	cft	0	8	0	19	9	8	0
Putting a new step with old stone to Ramanuja charsannadi	cft	0	4	0	4	1	0	0
Putting new steps to main temple on both sides.	do	0	2	0	224	28	0	0
White washing	sqr	0	5	0	19·18	5	15	10
Earth filling	c.yd	0	3	0	4	0	12	0
Rooting out big roots on top of Gopuram & in parapet walls	L.S	Rupees			-------	10	0	0
Petty repairs to main temple &c	L.S.	Rupees			-------	10	0	0
Removing big two stones from top roof to outside	L.S.	Rupees			-------	10	0	0
					Total	749	8	8
Preparing Brass new Kalasa for Gopuram	----	----			Lump Sum	25		
					Total Rupees.	774	8	8
Add work done as per last bill ~~exhibited of October 95~~	----	----			-------	1869	10	4
					Total	2644	3	0
Deduct previous payments.	----	----			-------	1615	0	0
					Balance due paid	1029	3	0

Rupees one thousand and twenty nine and annas three only

Dated 8th September 1896.

Sd C. Sharanabasa
Supervisor
D. P. W.

Sd Murugesa Setty

Muz A.]

The Government of Mysore ——— Dr.

Particulars.	Amount.	Remarks.
The amount of actual expenditure incurred in repairing the ~~Kitchen~~ Sri Kesava Swami Temple at Nagamangala —	1029 3 -	The amount to be met from the State Grant of Rs 15000 sanctioned in Govt Pro. No 749 Muz 405-92 dated 25th Feb 1895 for the repairs of Murrai Buildings in the Province for 1895-96. Vide Govt Pro. No 923 Muz F-48-95 dd 25th Feb 1896 —
To be made payable at the Seerangapatam Taluk Treasury		

Rupees one thousand and twenty nine, and annas three only

" Sept 1896.

Bangalore

W.

Muz: Superintt

రాజ్యలక్ష్మి దయాళో శ్రీరంగేశ్వరి లక్ష్మీపతి
శివసాంగశ్రీరంగ విఠ్ఠల పాండురంగ పుండరీకవరద
గోపాలకృష్ణ దేవకీనందన వసుదేవ
యిందిరావర
మందారగిరి వనిదరణిలున్నానన్ను వశత్తే
కీగదు కేలుంది చీల్లనో - ఉలంగిల్లుల
నుదరంశ్రీరంగ విఠ్ఠల పాండురంగ పుండ
కీగదు కేలుంగలు కీలశమంది కేలుంప్పు
సంశిష్యాభంగిశే 25 - ఒరు పాలుగ
ళు వివశమంది లవనిందలు లాంచి
దంరశీలశివిధదు శవ్మలవిలసగేకే
ళు డశి కేలుంగలు కీల్లనో - యుందీలవస్థా
నదరంచీలంగానసగేలుశివవమంచి
లశుశిరశిళ్ళి లీలువదిల్లవేంశశిరదు
కేలుంప్పు రశిశి

19.9.96